
Professional Engineering Services
PES Contract #	 GS-10F-0073V

GSA Schedule #	 871

Contract Period
1-26-2014 through 1-25-2019

202 942 3900                                                                            www.mgac.com                                      Company/Contract Info

	 Company Information:	 Mark G. Anderson Consultants, Inc.
		  730 Eleventh Street, NW
		  Washington, DC  20001
		  202 942 3900 main
		  202 942 3939 fax
		  www.mgac.com

		  Point of Contact	
		  Hillary Johnson
		  Vice President
		  202 600 7042 direct
		  202 942 3939 fax
		  hjohnson@mgac.com

Contract Information:	 PES Contract #	 GS-10F-0073V
	 GSA Schedule #	 871

This pricelist is effective through modification number PS-0010 effective January 24, 2014

SINs 871 7 	 Construction Management Services	
    871 7 RC	 Recovery Construction Management Services
	
	Customer agencies shall utilize construction managers as its principal agent to advise on 
or manage the process over the project regardless of the project delivery method used. 
The Construction Manager assumes the position of professional adviser or extension of 
staff to the customer agency. The Construction Manager frequently helps the customer 
agency identify which delivery method is the best for the project. The construction 
management approach utilizes a firm (or team of firms) with construction, design 
and management expertise to temporarily expand the customer agency’s capabilities, 
so that they can successfully accomplish their program or project. The Construction 
Manager also provides expert advice in support of the customer agency’s decisions in 
the implementation of the project.

for information on ordering from Federal Supply Schedules click on the FSS Schedules button at www.fss.gsa.gov.

On-line access to contract ordering information, terms and conditions, up-to-date pricing, and the option to create an electronic 
delivery order are available through GSA Advantage!, a menu-driven database system. The INTERNET address for GSA Advantage! 
is: www.gsaadvantage.gov
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		 The following are some of the tasks to be covered under Construction 

Management:

•	 	Project Design Phase Services: These services may include: design 
technical reviews; code compliance reviews; constructability reviews; 
analysis of Value Engineering proposals; preparation of cost estimates 
(including independent check estimates); cost analysis; cost control/
monitoring; energy studies; utility studies; site investigations; site 
surveys; scheduling (including preparation of schedules and schedule 
reviews); review of design scope changes (including analysis of 
schedule impact); scheduling/conducting/documenting design related 
meetings; and performing market studies (material availability, 
contractor interest, etc.). 

	
•	 	Project Procurement Phase Services: These services may include: 

providing assistance to the Contracting Officer in contract procurement; 
answering bid/RFP questions; attending/participating in site visits; 
attending/participating in pre-bid conferences; preparing and issuing 
solicitation amendments for review and approval by the Government 
Contracting Officer; and performing cost/bid/proposal analysis. 

•	 	Project Construction Phase Services: These services may include: 
establishing temporary field offices; setting up job files, working folders, 
and record keeping systems; maintaining organized construction files; 
scheduling and conducting preconstruction meetings; documenting 
actions taken and decisions made, etc.; monitoring the submittal 
review process; review and monitoring of project schedules for 
construction progress with emphasis on milestone completion dates, 
phasing requirements, work flow, material deliveries, test dates, 
etc.; assisting in problem resolution and handling of disputed issues 
(including development of Government position); maintaining 
marked up sets of project plans and specifications for future as-built 
drawings; performing routine inspections of construction as work 
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proceeds,taking action to identify work that does not conform to 
the contract requirements, and notifying the contractors when work 
requires correction; compiling, through site inspections, lists of 
defects and omissions related to the work performed and providing 
these lists to the contractor for correction; review of construction 
contractor payment requests (including preparation of necessary 
forms for payment processing); monitoring project financial data and 
budgetary cost accounting; administration of construction contract 
change orders (issuing proposal requests, preparing cost estimates, 
reviewing cost proposals, assisting agency in negotiations, preparing 
change order packages for processing); scheduling, conducting, 
and documenting regular progress meetings with all interested 
parties to review project status, discuss problems, and resolve issues; 
scheduling, conducting, and documenting (prepare minutes, etc. 
for distribution) construction-related project meetings; monitoring 
construction contractor compliance with established safety 
standards (note and report unsafe working conditions, failures to 
adhere to safety plan required by construction contract); monitoring 
construction contractor’s compliance with contract labor standards; 
coordination of construction activities with customer Managers and 
occupying agency personnel; monitoring the design and construction 
clarification process and, when appropriate, reminding the A/E and 
other parties involved of the need for timely actions; participating in 
all “Partnering” activities during construction (workshops, meetings, 
etc.); preparing special reports and regular project status reports; 
providing for progress and/or final photographs of project work; 
perform site surveys; provide assistance in obtaining permits; perform 
hazardous material assessments and monitoring of hazardous 
material abatement work; and provide cost estimating assistance.
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•	 	Commissioning Services: These services shall include, but are 
not limited to, providing professional and technical expertise for 
start-up, calibration, and/or certification of a facility or operating 
systems within a facility. The CM must be able to provide any level 
of commissioning needed from total support to specialty services. 
Commissioning services may require start-up planning, forecasting 
start-up duration, estimating start-up costs, determining start-up 
objectives, organizing start-up teams and team assignments, testing 
building system components, and conducting performance tests.

•	 	Testing Services: The CM may be tasked to provide the services of 
an independent testing agency/laboratory to perform project-specific 
quality control testing and inspection services. The services may 
include, but are not limited to, testing/inspection of soils, concrete, 
precast concrete connections, steel, steel decking, applied fireproofing, 
roofing, curtain walls/glazing, and elevator installations.

•	 	Claims Services: The CM may be tasked to provide Claims Services 
when and as required by the Government for specific projects. The CM 
will review disputes and claims from the A&E and/or construction 
contractor(s) and render all assistance that the Government may 
require, including, but not limited to, the following: Furnishing 
reports with supporting information necessary to resolve disputes 
or defend against the claims; preparation and assembly of appeal 
files; participation in meetings or negotiations with claimants; 
appearance in legal proceedings; preparation of cost estimates for 
use in claims negotiations; preparation of risk assessments/analyses 
relative to claim exposures; preparation of findings of fact and any 
other documentation required by the Government.

SINs 871 7 	 Construction Management Services (cont’d)	
    871 7 RC	 Recovery Construction Management Services
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•	 	Post Construction Services: At or near substantial completion of 
project construction, the CM may be tasked to provide services such 
as: Performing Post-Occupancy Evaluations (POEs); assisting Agency 
in the formulation of lessons learned; providing occupancy planning 
including development of move schedules, cost estimates, inventory 
lists, etc.; providing move coordination, relocation assistance, and/or 
furniture coordination; providing telecommunication and computer 
coordination.

Mark G. Anderson Consultants will work with you to ensure that your needs 
and requirements are met and that your next PES project more than meets your 
expectations.
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TERMS AND CONDITIONS

	 1.	 SIN Awarded:  	 871 7 & 871 7 RC, Construction Management Services 
			   & Recovery Construction Management Services
	 2.	 Maximum Order:  	 $1,000,000
	 3.	 Minimum Order:  	 $100.00
	 4.	 Delivery Area:  	 Domestic and Worldwide
	 5.	 Point of Production:  	 Washington, DC
	 6.	 Discounts from List Prices:  	

Labor Category	 Government Rates	 Commercial Rates	 Discount
Engineer	 $195.00	 $215.00	 9.30%
Program Manager	 $180.00	 $200.00	 10.00%
Project Director	 $171.00	 $190.00	 10.00%
Project Manager	 $158.00	 $185.00	 14.59%
Admin Assistant	 $  41.50	 $  65.00	 36.15%

	 7.	 Quantity Discounts:	 None
	 8.	 Prompt Payment Terms:  	 Not applicable
	9a.	 Government purchase cards are accepted up to the micro-purchase threshold
	9b.	 Government purchase cards are accepted above the micro-purchase threshold
	10.	 Foreign Items:  	 None
	11a.	 Time of Delivery:  	 30 days ARO
	11b.	 Expedited Delivery:  	 Not applicable
	11c.	 Overnight & 2-Day Delivery:  	 Not applicable
	11d.	 Urgent Requirements:  	 Not applicable
	12.	 F.O.B. Points:  	 Destination
	13a.	 Ordering Address:  	 Mark G. Anderson  Consultants
			   730 Eleventh Street, NW
			   Washington, DC  20001
			   Attn:  Hillary Johnson
			   hjohnson@mgac.com
			   202 942 3900
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	TERMS AND CONDITIONS (cont’d)	

	13b.	 Ordering Procedures:  	 For supplies and services, the ordering procedures, 	
			   information on Blanket Purchase Agreements 
			   (BPAs), and a sample BPA can be found at the GSA/
			   FSS Schedule homepage 
			   (www.fss.gsa.gov/schedules)
	14.	 Payment Address:  	 730 Eleventh Street, NW, Washington, DC  20001
	15.	 Warranty Provision:  	 Warranty 552.246-76
	16.	 Export Packing Charges:  	 Not applicable
 17.	 Terms and Conditions of 	 The Government Purchase Card is accepted for
		  Government Purchase Card 	 task orders below and above the micro purchase
		  Acceptance	 threshold
 18.	 Terms and Conditions of 	 Not applicable
		  Rental, Maintenance and 
		  Repair
	19.	 Terms and Conditions of 	 Not applicable
		  Installation	
	20.	 Terms and Conditions of 	 Not applicable
		  Repair Parts indicating Date 
		  of Parts Price Lists and any 
		  Discounts from List Prices	
	20a.	 Terms and Conditions for 	 Not applicable
		  any other Services
	21.	 List of Service and  	 Not applicable
		  Distribution Points	
	22.	 List of Participating Dealers:  	 Not applicable
	23.	 Preventive Maintenance:  	 Not applicable
	24a.	 Special Attributes such as 	 Not applicable
		  Environmental Attributes  	
	24b.	 If applicable, indicate that 	 Not applicable
		  Section 508 Compliance 
		  Information is available on 
		  Electronic and Information 
		  Technology (EIF) Supplies 
		  and Services and show where 
		  full details can be found  
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	TERMS AND CONDITIONS (cont’d)	

	25.	 DUNS number:	 007675713	
	26. 	 Mark G. Anderson Consultants is registerred in the Central Contractor Registration 
		  (CCR) database
	27.	 Notice: This schedule and these prices are not to be utilized for A&E Services as 
		  defined by FAR Part 36 as it relates to real property
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LABOR CATEGORIES & DESCRIPTIONS

MGAC’s Labor Categories under this Contract include:

•	 	Engineer
Ensures all engineering projects, initiatives, and processes are in conformance with 
organization’s established policies and objectives. Requires a minimum of 10 years’ experience 
and a degree in Engineering from an accredited institution. The Engineer will have a Top 
Secret Clearance.

•	 	Program Manager
Acts as a senior advisor to the Project Managers and Project Executives/Directors. The Program 
Manager shall have oversight responsibility on all contract activity for their program. The 
Program Manager shall have a Bachelor’s degree, as well as advanced studies and training. 
The Program Manager shall have at least 15 years’ experience in the field of their program.

•	 	Project Director
Directs, supervises, and governs corporate projects. Reviews proposals to determine costs, 
timeline, funding, staffing requirements, and goals. Sometimes oversees the work of Project 
Managers and their Project Teams. This position requires a Bachelor’s degree, advanced 
training or certification in area of specialty, and at least 10 years of experience in the field or 
in a related area. Familiar with a variety of the fields’ concepts, practices, and procedures, and 
relies on extensive experience and judgment to plan and accomplish goals. Performs, leads, and 
directs the work of others. Reports to Executive Consultant or Program Manager.

•	 	Project Manager
A Project Manager as defined by Mark G. Anderson Consultants under this Contract shall 
have a Bachelor’s degree or at least eight (8) years’ experience in a field related to their project. 
Additionally, the Project Manager shall have successfully managed at least five (5) projects 
worth over $1 million. A Project Manager will be the main point of contact for each task order 
issued against a contract.

•	 	Administrative Assistant
Assists the Project Manager in administrative tasks such as typing, filing, collating reports, and 
any other administrative duties required by a specific task order issued against this contract. 
Updates calendars, schedules, and prepares for/sets up meetings and meeting materials. 
Requires a High School diploma or GED. No experience required.

*	 MGAC policy allows substitution of seven (7) years of relevant progressive experience for 
a Bachelor’s degree.
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LABOR RATES

MGAC’s Labor Rates for the Labor Categories listed under this Contract are:

	
	 Hourly Rate

•	 	Engineer	 $195.00

•	 	Program Manager	 $180.00

•	 	Project Director	 $171.00

•	 	Project Manager	 $158.00

•	 	Administrative Assistant*	 $  41.50

*The Service Contract Act (SCA) is applicable to this contract and it includes SCA applicable labor categories. The 
prices for the cited SCA labor categories are based on the U.S. Department of Labor WD Number(s) identified in the 
SCA matrix.  The prices offered are based on the preponderance of where work is performed and should the Contractor 
perform in an area with lower SCA rates, resulting in lower wages being paid, the task order prices will be discounted 
accordingly.

SCA Matrix
SCA Eligible Contract 

Labor Category SCA Equivalent Code - Title WD Number

Administrative Assistant 01020 – Administrative Assistant 05-2103
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MARK G. ANDERSON CONSULTANTS, INC. – FIRM PROFILE

Established in 1996, MGAC is a Veteran-Owned, Owner’s Representation and Project 
Management firm dedicated to our clients and their organizational success. We are 
innovators and integrators of people, resources, and materials toward a common 
goal: the client’s satisfaction through the professional achievement of their design and 
construction project goals and objectives. Our clients are government agencies, institutions, 
corporations, and discerning individuals with national reach and challenging projects. 
MGAC has collectively managed over $3.4 billion of government, corporate, hospitality, 
historic, mission critical and cultural building projects over the last five years.

Most of our projects result from repeat clients and their recommendation, with a high 
percentage of our assignments being performed under task-based, full-service contracts 
for government clients such as The State Department, the Equal Employment Opportunity 
Commission, the Federal Bureau of Investigation, the Office of the Comptroller of the 
Currency, DARPA, and the Department of Defense.

Our management philosophy is the pursuit of excellence. As a firm, we hire only highly 
seasoned professionals: Furniture Program Managers, Project Managers and Construction 
Managers with broad and extensive management experience spanning more than 25 years 
on average, and including complex office relocation, construction and renovation projects. 
Our knowledge and expertise guarantee our ability to provide committed, full- time 
Project and Construction Management services for all phases of delivery. Our personnel 
possess a breadth of experience that ranges from move planning/execution, architecture, 
interior design and cost estimating to engineering, construction, value engineering and 
commissioning. Though we staff all projects with dedicated Project and Construction 
Managers, this broad pool of experienced MGAC professionals is always available to our 
clients, lending their knowledge and expertise where necessary.

We begin each project with technical expertise, a proactive approach, creative problem 
solving, and excellent customer service. Our Project Team is your resource and single 
point of contact for information, communication and action. This management approach 
provides efficiency and accountability throughout the entire project process, and yields 
dividends as your objectives are quickly understood and translated into a timely and 
effective plan. We are committed to delivering successful projects by managing cost, 
schedule and quality, in keeping with your requirements.
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MARK G. ANDERSON CONSULTANTS, INC. – FIRM PROFILE (cont’d)

MGAC’s success stems from a collaborative culture and our exceptionally well-developed 
core competencies. Our work has included long-term projects and programs, as well as 
straightforward task orders of shorter duration. Our team of experts has experience with 
both small and large projects involving new buildings, renovations, historic properties, 
and for as long or as short a period as is required. This flexibility results in a well-executed 
project while minimizing the project risks and demands on our clients’ staff and resources. 
Above all, we at MGAC are committed to – and never lose sight of – our clients’ vision 
and business objectives.


